Request for Proposal
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Project
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Executive Summary
The purpose of this document is to outline the changes made to the original Request for Proposal (RFP).
We request that you please take any amendments into consideration when responding to this RFP.

Amendments #1 to RFP as of 10/17/08
The following amendments have been made to the RFP.

1. Executive Summary: Time Table has been updated
a. Original:
e Submit proposal to TDS by 3:00 PM November 3" 2008 (11/3/2008)
e Awarding of project by 4:00 PM November 5", 2008 (11/5/2008)
e Deliverables to be delivered by 2:00 PM December 1*, 2008 (12/1/2008)

e Submit proposal to TDS by 3:00 PM November 3™, 2008 (11/3/2008)
e Awarding of project by 4:00 PM December 15, 2008 (12/5/2008)
e Deliverables to be delivered between January 15", 2009 (1/15/2009) and
February 15", 2009 (2/15/2009)
o To be negotiated at time of contract award

2. Scope of Work: Deliverables Timeframe has been updated
a. Original:
e Server Set 1 and Server Set 2 shall be delivered to TDS by December 1st, 2008
(12/1/2008) or as indicated in response as alternative timeframe.
b. New:
e Server Set 1 and Server Set 2 shall be delivered to TDS between January 15",
2009 (1/15/2009) and February 15, 2009 (2/15/2009) or as indicated in
response as alternative timeframe.
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